
Paducah Infrastructure Support Services  

Final Request for Proposal 

DE-SOL-0006383 

 

Attachment J4 - 1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION J – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

 

ATTACHMENT J-4 – LIST OF DELIVERABLES 

 

 

 



Paducah Infrastructure Support Services  

Final Request for Proposal 

DE-SOL-0006383 

 

Attachment J-4 - 2 

SECTION J – LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS 

PADUCAH LIST OF DELIVERABLES 

 

The table below, Summary of Contract Deliverables, summarizes the specific products the Contractor shall submit to the DOE, the type of action DOE 

will perform, and the date/timeframe that the Contractor shall submit the product. Durations stated in the table are in calendar days unless otherwise 

noted. 

 

Deliverables are considered task order endpoints, work scope completions, products, reports or commitments that shall be delivered to DOE. The types 

of DOE action are defined as: 

 

 Approval – The Contractor shall provide the deliverable to DOE for review and approval. Contractor is responsible for obtaining DOE approval. 

The initial deliverable shall be of sufficient quality, depth, thoroughness, and format to support DOE approval. DOE will review the deliverable 

and provide comments in writing. DOE comments will be discussed with the Contractor and the Contractor shall provide written responses. The 

Contractor shall re-write the documents to incorporate all DOE mandatory comments. Once DOE approves a deliverable or document, the 

Contractor shall place it under change control and shall make no changes to that document without further DOE approval. 

 

 Information – The Contractor shall provide the deliverable to DOE for information purposes. DOE will have the option of reviewing the 

information and providing comments. Contractor shall respond to all written comments. 

 

Summary of Contract Deliverables does not include all required deliverables identified in other applicable sections of the Contract, DOE directives, 

federal regulations, or regulatory documents. The Contractor shall be responsible for the compliance with all applicable standards, orders and regulations 

under the Contract.  

 

SUMMARY OF CONTRACT DELIVERABLES 

 

Deliverable Name Requirement Schedule for Deliverable 

DOE Action – 

Approval or 

Information 

C.2.0 MANAGEMENT AND ADMINISTRATION 

1.  Deliverable Schedule C.2.1 Within 15 Days of NTP, and updated 

monthly thereafter 

Information 

2.  Updates/responses to Citizens Advisory 

Board 

C.2.1 

Federal Advisory 

Committee Act 

As Requested Information 

3.  Implementing Policies, Plans, and 

Procedures for Programs 

C.2.1 As Requested Information 
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SUMMARY OF CONTRACT DELIVERABLES 

 

Deliverable Name Requirement Schedule for Deliverable 

DOE Action – 

Approval or 

Information 

4.  Worker Safety and Health Program C.2.2.1 

10 CFR 851 

Within 60 Days of NTP, and at least 90 

Days prior to any significant changes or 

additions 

Approval 

5.  Incident/Accident Reports (including 

subcontractor information) 

C.2.2.1 

DOE O 231.1B 

Quarterly Information 

6.  Radiation Protection Program C.2.2.2 

10 CFR 835 

Within 60 Days of NTP, annually 

thereafter, and at least 90 Days prior to 

any significant changes or additions 

Approval 

7.  Environmental Radiological Protection 

Program 

C.2.2.2 

DOE O 458.1 

Within 60 Days of NTP, annually 

thereafter, and at least 90 Days prior to 

any significant changes or additions 

Approval  

8.  Integrated Safety Management System 

Description 

C.2.2.3 

DEAR 970.5223-1 

Within 60 Days of NTP Approval  

9.  Performance Objectives, Performance 

Measures, and Commitments (POMC’s) 

C.2.2.3 

DEAR 970.5223-1 

Annual Review/Update Approval 

10.  Annual Integrated Safety Management 

System Effectiveness Review 

C.2.2.3 

DEAR 970.5223-1 

Annually  Approval 

11.  Environmental Management System C.2.2.3 

DOE O 436.1 

As Requested Information 

12.  Site Sustainability Plan  C.2.2.3 

Executive Order 13514 

DOE O 436.1 

Annually Approval 

13.  Quality Assurance Program C.2.2.4 

DOE O 414.1D 

EM-QA-001 (latest 

revision) 

Within 30 Days of NTP, and when any 

significant changes or additions are 

made 

Approval 

14.  Quality Assurance Implementation Plan C.2.2.4 

DOE O 414.1D 

EM-QA-001 (latest 

revision) 

Within 30 Days of NTP, and when any 

significant changes or additions are 

made 

Approval 
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SUMMARY OF CONTRACT DELIVERABLES 

 

Deliverable Name Requirement Schedule for Deliverable 

DOE Action – 

Approval or 

Information 

15.  Quality Assurance Program 

Effectiveness Review 

C.2.2.4 

DOE O 414.1D 

EM-QA-001 (latest 

revision) 

Annually Information 

16.  Issues Management System C.2.2.4 

DOE O 414.1D 

EM-QA-001 (latest 

revision) 

As Requested Information 

 

 

17.  Contractor Assurance System C.2.2.5 

DOE O 226.1B 

 

Within 60 Days of NTP, and Quarterly 

Reports thereafter 

Approval  

18.  Building/Project Emergency 

Contingency Plans 

C.2.2.6 

DOE O 151.1C 

Within 60 Days of NTP Information 

19.  Input in the Paducah Site Emergency 

Plan 

C.2.2.6 

DOE O 151.1C 

Annually Information 

20.  Input in the Paducah Emergency 

Readiness Assurance Plan  

C.2.2.6 

DOE O 151.1C 

Annually Information 

21.  Infrastructure Facility Specific 

Emergency Plan Implementing 

Procedures 

C.2.2.6 

DOE O 151.1C 

Within 60 Days of NTP Information 

22.  Input to the Paducah Site Continuity of 

Operations Plan (COOP) 

C.2.2.6 

DOE O 150.1A 

Annually Information 

23.  Hazard Survey for Infrastructure 

Facilities/Activities 

C.2.2.6 

DOE O 151.1C 

Within 60 Days of NTP, and annually 

thereafter 

Approval 

24.  Emergency Planning Hazard 

Assessment (EPHA) for Infrastructure 

Facilities  

C.2.2.6 

DOE O 151.1C 

Within 60 Days of NTP, and annually 

thereafter 

Approval 
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SUMMARY OF CONTRACT DELIVERABLES 

 

Deliverable Name Requirement Schedule for Deliverable 

DOE Action – 

Approval or 

Information 

25.  Paducah Site/facility-specific 

Emergency Action Levels (EAL’s) 

C.2.2.6 

DOE O 151.1C 

Within 30 Days of NTP, and when any 

significant changes or updates are made 

Information 

26.  Emergency Management Readiness 

Assurance Program 

C.2.2.6 

DOE O 151.1C 

Within 60 Days of the NTP Information 

27.  Occurrence Reporting and Processing of 

Operations Information 

C.2.2.7 

DOE O 232.2 

Per Occurrence Approval 

28.  Employee Concerns Status Report C.2.2.9 

DOE O 442.1A 

Quarterly/Annually Information 

 

29.  Waste Management Plan C.2.2.10 

DOE O 435.1 

 

Within 60 Days of NTP, and annually 

thereafter 

Approval 

30.  Pollution Prevention Plan C.2.2.10 

Executive Order (EO) 13423 

EO 13514 

Within 60 Days of NTP, and annually 

thereafter 

Approval 

 

 

31.  Recycle Report  C.2.2.10 

EO 13423 

EO 13514 

Monthly Report Information 

32.  Monthly Progress Report C.2.4.1 

EM’s Operations Activities 

Protocol, dated March 15, 

2012, and the DOE 

Integrated Planning, 

Accountability, and 

Budgeting System – 

Guidance Documents, dated 

June 2011 or the most 

current version 

Monthly (not later than the 10th 

business day following the end of each 

calendar month) 

Information 

33.  Input in the Paducah Integrated Site-

wide Federal Lifecycle Baseline 

C.2.4.1 As Requested Information 

34.  Work Breakdown Structure (WBS) and 

WBS dictionary 

C.2.4.1 As Requested Information 

C.3.0 FIRM-FIXED-PRICE WORK 
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SUMMARY OF CONTRACT DELIVERABLES 

 

Deliverable Name Requirement Schedule for Deliverable 

DOE Action – 

Approval or 

Information 

35.  Transition Plan C.3.1 Within 15 Days of NTP Approval 

36.  Transition Status Reports C.3.1 Weekly until Contract Transition is 

Complete 

Information 

37.  ODSA clarification letter C.3.3.1 

  

Within 30 Days of the NTP, and a 

documented review or update annually 

thereafter 

Information 

 

38.  Mechanism for Access to Security 

Policies and Procedures  

C.3.3 Within 30 Days of the NTP and a 

documented review or update annually 

thereafter 

Information 

39.  Mission Statement C.3.3 

DOE P 470.1A 

 

Within 3 months of NTP and a 

documented review or update annually 

thereafter 

Information 

40.  Security Integration Meeting Reports C.3.3  

DOE P 470.1A 

 

Weekly Reports and Quarterly Reports 

(January 15, April 15, July 15, and 

October 15) 

Information 

41.  Bi-Weekly Meeting Minutes with PPPO 

Facility Security Officer 

C.3.3  

DOE P 470.1A 

Bi-Weekly  

 

Information 

42.  Safeguards and Security Training 

Program Plan 

C.3.3.1.1 

DOE O 470.4B 

 

Annually Approval 

43.  Appointment of a Facility Security 

Officer (FSO) 

C.3.3.1.1 

DOE O 470.4B 

 

Prior to the completion of the transition 

period 

Approval 
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SUMMARY OF CONTRACT DELIVERABLES 

 

Deliverable Name Requirement Schedule for Deliverable 

DOE Action – 

Approval or 

Information 

44.  FSO Training Certificate C.3.3.1.1 

DOE O 470.4B 

 

Within 1 year of appointment of any 

present or future FSO 

Information 

45.  Safeguards and Security Plan (SSP) 

(including (1) collaboration and 

coordination with the Remediation and 

Deactivation contractors and (2) review 

of the DUF6 Conversion Project 

Operational Site Security Plan 

addendum for compliance with the SSP 

and overall protection strategy for the 

site) 

C.3.3.1.2 

DOE O 470.4B 

 

Within 60 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Approval 

 

46.  SECON Response Plan C.3.3.1.2 

DOE O  470.4B 

Within 60 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Approval 

47.  Insider Threat Program Plan C.3.3.1.2 

DOE O 470.4B 

DOE O 470.5 

Within 90 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Approve 

48.  Safeguards and Security Project Plans 

and Security Interest Areas, and other 

Classified Storage Areas, to include 

Non-Conforming Storage 

C.3.3.1.2 

DOE O 470.4B 

 

Within 60 days of the NTP and a 

documented review or update annually 

thereafter 

Information 
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SUMMARY OF CONTRACT DELIVERABLES 

 

Deliverable Name Requirement Schedule for Deliverable 

DOE Action – 

Approval or 

Information 

49.  Reports of Random Assessment and/or 

Surveillances of S&S Project Plans and 

Security Interest Areas 

C.3.3.1.2 

DOE O 470.4B 

 

Quarterly for the Fiscal Year (October 

15, January 15, April 15, and July 15) 

Information 

50.  Security Procedures for S&S Topical 

and Sub-Topical Areas 

C.3.3.1.2 

DOE O 470.4B 

 

Within 30 Days of the NTP and a 

documented review or update annually 

thereafter 

Information 

51.  Site Demonstration Plan C.3.3.1.2 

DOE O 470.4B 

Within 60 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Information 

52.  Site Active Shooter Plan C.3.3.1.2 

DOE O 470.4B 

Within 30 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Information 

53.  Chemical Screening Inventory Report C.3.3.1.2 

DOE O 470.3B 

DOE O 470.4B 

Annually Approval 

54.  Data Calls C.3.3.1.2 As Requested 

 

Information 

55.  Self-Assessment Schedule C.3.3.1.3.1 

DOE O 470.4B 

 

 

Within 60 Days of the NTP and 

updated by September 30 of each year 

Information 
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SUMMARY OF CONTRACT DELIVERABLES 

 

Deliverable Name Requirement Schedule for Deliverable 

DOE Action – 

Approval or 

Information 

56.  Perform self-assessments and develop 

reports for each applicable topical and 

sub-topical program area 

C.3.3.1.3.1 

DOE O 470.4B 

 

Per scheduled date of above deliverable Information 

57.  Annual Comprehensive Site Self-

Assessment Report 

C.3.3.1.3.1 

DOE O 470.4B 

Annually Approval 

 

58.  Corrective Action Plan for inclusion to 

the Annual Comprehensive Site 

Assessment Report 

C.3.3.1.3.1 

DOE O 470.4B 

Annually Approval 

59.  Local System to Track Deficiencies and 

Associated Corrective Actions 

C.3.3.1.3.1 

DOE O 470.4B 

Within 60 Days of the NTP, and 

updated thereafter when deficiencies 

occur 

Information 

60.  Corrective Action Plan for  Periodic 

DOE S&S Surveys 

C.3.3.1.3.1 

DOE O 470.4B 

As Required Approval 

61.  Quarterly Status Report of the CAPs (to 

include Tracking and Trending Analyses 

of Deficiencies from surveys and self-

assessments) 

C.3.3.1.3.1 

DOE O 470.4B 

 

Quarterly for the Fiscal Year (October 

15, January 15, April 15, and July 15) 

Information 

62.  Performance Assurance Plan C.3.3.1.3.2 

DOE O 470.4B 

 

Within 90 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Approval 

 

63.  Security Performance Metric C.3.3.1.3.2 

DOE 470.4B 

Monthly Information 

64.  Quarterly Security Metric for 

Performance Testing 

C.3.3.1.3.2 

DOE O 470.4B 

Quarterly for the Fiscal Year (October 

15, January 15, April 15, and July 15) 

Information 
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SUMMARY OF CONTRACT DELIVERABLES 

 

Deliverable Name Requirement Schedule for Deliverable 

DOE Action – 

Approval or 

Information 

65.  Incidents of Security Concern Program 

Plan  

C.3.3.1.3.4 

DOE O 470.4B 

 

Within 60 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Approval 

 

66.  Appoint Inquiry Official(s) C.3.3.1.3.4 

DOE O 470.4B 

 

Within 30 Days of the NTP, and as 

necessary throughout contract 

performance 

Approval 

 

67.  Initial Incidents of Security Concern 

Report 

C.3.3.1.3.4 

DOE O 470.4B 

 

 

Within 5 days of the incident being 

brought to the attention of management 

Information 

68.  Incident Closure Report C.3.3.1.3.4 

DOE O 470.4B 

 

The final closure report for Category A 

and Category B incidents must be 

submitted within 90 calendar days of 

preliminary incident notification 

Information 

69.  Tracking and Trending Analysis of 

Incidents of Security Concern Reports  

C.3.3.1.3.4 

DOE O 470.4B 

 

Quarterly for the Fiscal Year (October 

15, January 15, April 15, and July 15) 

Information 

70.  Facility Clearance Program Plan C.3.3.1.4.1 

DOE O 470.4B 

Within 60 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Information 

 

71.  Facility Data and Approval Record 

Program Plan 

C.3.3.1.4.1 

DOE O 470.4B 

Within 60 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Approval 
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SUMMARY OF CONTRACT DELIVERABLES 

 

Deliverable Name Requirement Schedule for Deliverable 

DOE Action – 

Approval or 

Information 

72.  Develop Foreign Ownership, Control or 

Influence Program Plan 

C.3.3.1.4.2 

DOE O 470.4B 

Att.3, Section 2 

Within 60 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Information 

73.  Review of the Performance Assurance 

Metrics for the Protective Force’s 

Communication Equipment 

C.3.3.2 

DOE O 473.3 

Semi-annually Information 

74.  Safeguards and Security Program Plan  C.3.3.2 

DOE O 473.3 

DOE O 470.4B 

Within 90 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Information 

75.  Access Control Program Plan C.3.3.3.1 

DOE O 473.3 

Within 60 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Approval 

 

76.  Real ID Act Procedure C.3.3.2 

DOE O 473.3 

Within 30 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Information 

77.  REAL ID Monthly Tracking 

Spreadsheet 

C.3.3.2 

DOE O 473.3 

Monthly within 10 days following the 

end of each month 

Information 

78.  Security Lock and Key Program Plan C.3.3.3.1.4 

DOE O 473.3 

Within 30 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Information 
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SUMMARY OF CONTRACT DELIVERABLES 

 

Deliverable Name Requirement Schedule for Deliverable 

DOE Action – 

Approval or 

Information 

79.  Intrusion Detection and Assessment 

System Plan 

C.3.3.3.2 

DOE O 473.3 

Within 90 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Information 

80.  Barrier and Delay Strategy Program 

Plan 

C.3.3.3.3 

DOE O 473.3 

Within 90 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Information 

 

81.  Site Wide Comprehensive Unclassified 

Controlled Information Program  

C.3.3.4.1 

DOE O 471.6 

DOE O 471.3 

DOE M 471.3-1 

DOE 471.1B 

DOE O 206.1 

NISPOM DoD 5220.22M,  

Guidelines on Export 

Control and 

Nonproliferation 

Within 90 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Information 

82.  Technical Surveillance Countermeasures 

Program (if applicable) 

C.3.3.4.2 

DOE O 471.6 

Within 30 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Approval 

 

83.  Operations Security Program Plan C.3.3.4.3 

DOE O 471.6 

Within 90 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Approval 

 

84.  Classification Program Plan C.3.3.4.4 

DOE O 475.2A 

Within 60 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Information 
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SUMMARY OF CONTRACT DELIVERABLES 

 

Deliverable Name Requirement Schedule for Deliverable 

DOE Action – 

Approval or 

Information 

85.  Classified/Declassified Program Status 

Report 

C.3.3.4.4 Quarterly for the Fiscal Year (October 

15, January 15, April 15, and July 15) 

Information 

86.  Appointment of a Classification Officer C.3.3.4.4 

DOE O 475.2A 

Prior to the completion of the transition 

period 

Approval 

87.  Copies of any Assessments and Other 

Relevant Classification Information  

C.3.3.4.4 

DOE O 475.2A 

As Applicable Information 

88.  COMSEC Program Plan C.3.3.4.5 Within 90 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Information 

89.  Classified Matter Protection and Control 

Program Plan 

C.3.3.4.5.1 

DOE O 471.6 

Within 90 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Information 

 

90.  CMPC Custodian Briefing C.3.3.4.5.1 

DOE O 471.6 

DOE O 470.4B 

Within 30 Days of the NTP, and a 

documented review or update annually 

thereafter. 

Information 

91.  CMPC General Briefing  C.3.3.4.5.1 

DOE O 471.6 

DOE O 470.4B 

Within 30 Days of the NTP, and a 

documented review or update annually 

thereafter. 

Information 

92.  Transportation Security Plan(s) C.3.3.4.5.1.1.1 

DOE O 471.6 

DOE O 473.3 

DOE O 461.1B 

Within 90 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Approval 
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SUMMARY OF CONTRACT DELIVERABLES 

 

Deliverable Name Requirement Schedule for Deliverable 

DOE Action – 

Approval or 

Information 

93.  Personnel Security Program Plan C.3.3.5.1 

DOE O 472.2  

DOE O 206.1 

Atomic Energy Act of 1954, 

as amended (42 U. S. C 

2282b) 

10 CFR, Part 824 

Executive Order 12968 

National Industrial Security 

Program, Operating Manual 

(NISPOM) 

Within 90 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Information 

94.  Safeguards and Security  Awareness 

Program  

C.3.3.5.3 

DOE O 470.4B 

Within 90 Days of the NTP, and a 

documented review or update annually 

thereafter 

Information 

95.  Safeguards and Security Program Plan 

for the Assessment and/or Surveillance 

of the Material Control and 

Accountability Program 

C.3.3.6 

DOE O 470.4B 

DOE O 474.2 

Within 90 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Information 

96.  Foreign Visits and Assignments 

Program Plan 

C.3.3.7 

DOE O 142.3A 

Within 90 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Information 

97.  System Security Plan C.3.4.1.3 

DOE O 205.1B 

Within 60 Days of NTP, and annually 

thereafter 

Approval 

98.  Assurance System C.3.4.1.3 

DOE O 205.1B 

Within 60 Days of NTP 

 

Approval 

99.  System Development Lifecycle Plan C.3.4.1.3 

DOE O 205.1B 

Within 60 Days of NTP 

 

Approval 



Paducah Infrastructure Support Services  

Final Request for Proposal 

DE-SOL-0006383 

 

Attachment J-4 - 15 

SUMMARY OF CONTRACT DELIVERABLES 

 

Deliverable Name Requirement Schedule for Deliverable 

DOE Action – 

Approval or 

Information 

100.  Incident Handling Plan C.3.4.1.3 

DOE O 205.1B 

Within 60 Days of NTP 

 

Approval 

101.  Cyber Security Self-Assessment C.3.4.1.3 

NIST SP 800-53 

Annually Information 

102.  Authorization to Operate (ATO) 

Designation Request 

C.3.4.1.6 Within 15 Days of NTP Approval 

103.  Restoration Priority List  C.3.4.2.10 Within 120 Days of NTP Approval 

104.  Real Property Information C.3.5.1.1.1 

DOE O 430.1B 

As Requested  

 

Information 

105.  Ten Year Site Plan C.3.5.1.1.4 

DOE O 430.1B 

Annually Approval 

106.  Required Documentation to Support 

Disposition of Government-owned 

Property  

C.3.5.1.2 

DOE O 580.1A 

DOE O 458.1 

Per Occurrence Approval  

107.  Required Documentation to Support 

Disposition of Classified Equipment and 

Material 

C.3.5.1.2 

41 CFR 109.45.309-52 

DOE O 580.1A 

Per Occurrence Approval 

108.  Required Documentation to Support 

Disposition of High-Risk Property 

C.3.5.1.2 

DOE O 580.1A 

Per Occurrence Approval 

109.  Maintenance Status Updates C.3.5.2.4.2 As Requested Information 

110.  Weekly Maintenance Report C.3.5.2.5 Weekly Information 

111.  Preventative Maintenance Program C.3.5.3.2.1 Within 180 Days of NTP, and when 

any changes or updates are made 

Approval 

112.  Space Cleaning Plan C.3.5.4.3 Within 60 Days of NTP, and when any 

changes or updates are made 

Approval 

113.  Mowing Plan C.3.5.5.4 Within 60 Days of NTP, and annually 

thereafter 

Approval 

114.  Paved Surfaces Inspection Report C.3.5.6.3.3 Annually Information 

115.  Unpaved Surfaces Inspection Report C.3.5.6.3.4 Annually Information 
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SUMMARY OF CONTRACT DELIVERABLES 

 

Deliverable Name Requirement Schedule for Deliverable 

DOE Action – 

Approval or 

Information 

116.  Bridge Inspection Report C.3.5.6.3.6 

23 CFR 650.301 

National Bridge Inspection 

Standards 

Bi-Annually Information 

117.  Snow and Ice Removal Plan C.3.5.7.3 Within 60 Days of NTP, and Updated 

Annually by August 30 

Approval 

118.  Rail and Trestle Inspection Report C.3.5.8.3.1 

49 CFR 213 

Within 5 business days of completion 

of inspections 

Information 

119.  Railroad Service Schedule C.3.5.8.3.2 

49 CFR 213 

Within 30 Days of NTP,  and when any 

changes or updates are made 

Approval 

120.  License and Permits for Pest Control 

Services 

C.3.5.9.3 Before work commences Information 

121.  Records of  Pest Control Operations  C.3.5.9.4 As Requested Information 

122.  Labels and Material Safety Data Sheets C.3.5.9.5 At least 14 Days prior to use Approval 

123.  Pest Control Inspection Reports C.3.5.9.6 Within 30 Days following the 

completion of each inspection 

Information 

124.  Annual Service Schedules for Pest 

Control Services 

C.3.5.9.6 Within 30 Days of the initial inspection Approval 

125.  Records Management Plan C.3.6.3 

36 CFR 

Chapter XII,  Subchapter B 

Within 60 Days of NTP, and when any 

changes or updates are made 

Approval 

126.  Image Quality Statistical Sampling Plan C.3.6.3.1 Within 120 Days of NTP, and when an 

changes or updates are made 

Approval 

127.  Records Inventory and File Plan and 

Updates 

C.3.6.4.2 

36 CFR 

Chapter XII,  Subchapter B 

DOE O 243.1B 

Initial Plan within 120 Days of NTP 

and updated annually thereafter 

Approval 

128.  Vital Records Plan/Inventory and 

Updates 

C.3.6.3.3 

36 CFR 

Chapter XII,  Subchapter B 

DOE O 243.1B  

Initial Plan within 120 Days of NTP 

and updated annually thereafter 

Approval 
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129.  List of Electronic Information Systems C.3.6.4.1 

DOE O 243.1B 

Annually Information 

130.  Records Management Data Call 

Responses 

C.3.6.5.4 In accordance with Section C.3.6 Information 

131.  CERCLA and RCRA Administrative 

Record Indices 

C.3.6.5.5  

42 USC §9613(k),  

40 CFR §300.800, ff. 

HSWA, 42 U.S.C. 6901 

Quarterly Information 

132.  Six-Month Forecast Schedule for Health 

Physics/Radiological Survey Support 

C.3.6.5.6 Quarterly Information 

133.  Records Disposition Plan C.3.6.6 

36 CFR 

Chapter XII,  Subchapter B 

Initial Plan within 120 Days of NTP 

and updated when changes occur 

Approval 

134.  Training Course Content and Training 

Schedule 

C.3.9.2 Within 60 Days of NTP Approval 

135.  Energy Employee Occupational Injury 

Compensation Program Act Records, 

Claims Information, and Reports 

C.3.11 

H.49 

Public Law 106-398, 42 

U.S.C. 7384, et seq.  

As Requested Approval 

136.  Contract Close-out Plan C.3.12 6 Months prior to Contract expiration Approval 

CONTRACTOR HUMAN RESOURCES MANAGEMENT 

137.  Pension Management Plan H.6 

DOE O 350.1 

Annually within 45 days after the last 

day of the plan year 

Approval 

138.  PRB Management Plan H.6 Annually Approval 

139.  Employee Benefits Value Study  H.6 Every two years Approval 

140.  Employee Benefits Cost Study 

Comparison 

H.6 Annually Approval 

141.  Benefit Corrective Action Plans H.6 As Required Approval 

142.  Actuarial Valuation Reports H.6 Annually Information 

143.  ERISA Section 103 Audit Report H.6 Annually Information 

144.  Copy of IRS Form 5500 H.6 Annually Information 
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145.  Copy of IRS Form 5300 H.6 Annually Information 

146.  Changes to Pension Plan H.6 As Required Approval 

147.  Workforce Transition Plan/Agreements H.7 Multiple Deliverables as Required per 

H.7 

Approval 

148.  Benefits Transition Plan H.7 Multiple Deliverables as Required per 

H.7 

Approval 

149.  Collective Bargaining Agreement(s) H.9 Within 30 Days of Ratification Information 

150.  Economic Parameters for Collective 

Bargaining 

H.9 As Required Approval 

151.  Report of Settlement H.9 Quarterly (as applicable) Information 

152.  Workforce Restructuring Information 

and Reports (including a Workforce 

Restructuring Plan if required) 

H.10 As Required Approval 

FINANCIAL/BUDGET 

153.  Report Associated with DOE Orders 

Regarding Inspector General and 

General Accounting Office Activities 

DOE O 221.1A 

DOE O 221.2A 

As Required Approval 

154.  Federal Managers Financial Integrity 

Act Report 

Public Law 97-255 As Required Information 

155.  Employer’s Disclosures about Pensions 

and Other Postretirement Benefits 

Statement of Financial 

Accounting Standards 

(SFAS) 87, 106, and 132 

As Required, and As Requested Information 

156.  Environmental Liabilities Data SFFAS 5, 6, and 12  

Financial Accounting 

Standards Advisory Board 

(FASAB) Technical Bulletin 

2006-1 

As Requested Information 
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157.  Environmental, Safety and Health 

Liabilities Data 

SFFAS 5, 6, and 12  

Financial Accounting 

Standards Advisory Board 

(FASAB) Technical Bulletin 

2006-1 

As Requested Information 

OTHER DELIVERABLES 

158.  Press Releases H.18 At least 10 Days prior to planned issue 

date 

Approval 

159.  List of Environment, Safety, and Health 

Approvals 

H.19 Within 60 Days of NTP Information 

160.  Annual Information Regarding 

Sustainable Acquisition 

H.21 and H.22 As Requested Information 

161.  Privacy Act Systems of Record 

Notification 

H.29 Annually Information 

162.  Projection of Government Furnished 

Services and Items 

H.39 Within 30 Days of NTP and quarterly 

thereafter or at least 45 days prior to 

any amendments to the projection  

Information 

163.  Notification of Foreign National 

Participation in Performance of Work 

H.50 As Required Information 

164.  OMB Standard Form LLL, Disclosure 

of Lobbying Activities 

I.9 Within 30 days of the end of the 

calendar quarter in which a change 

occurs 

Information 

165.  Code of Business Ethics and Conduct I.10 Within 30 Days of NTP Information 

166.  Reporting Executive Compensation and 

First-Tier Subcontract Awards 

I.15 Annually Information 

167.  Update of Publicly Available 

Information Regarding Responsibility 

Matters 

I.19 Semi-annually Information 

168.  Equal Opportunity Compliance 

Information 

I.46 As Requested Information 
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169.  Equal Opportunity Report (EEO-1) I.55 Annually by September 30 Information 

170.  Affirmative Action Compliance 

Program 

I.55 

41 CFR 60 

As Required and As Requested Information 

171.  Affirmative Action Program for 

Veterans and Workers with Disabilities 

I.56 and I.57 As Required Information 

172.  Federal Contractor Veterans’ 

Employment Report (VETS-100A 

Report) 

I.58 Annually by September 30 Information 

173.  Annual Bio-based Purchases Report I.64 Annually by October 31 Information 

174.  Material Safety Data Sheet I.65 As Required Information 

175.  Bankruptcy Notification I.99 As Applicable Information 

176.  Consent to Subcontract I.102 As Required Approval 

177.  Property Management Plans, Systems, 

and Procedures 

I.105 As Required Information 

178.  Report of Physical Inventory Results I.105 As Required Information 

179.  Reports of Loss, Damage, Destroyed, or 

Stolen Property 

I.105 As Required Information 

180.  Final Physical Completion or 

Termination Inventory 

I.105 As Required Information 

181.  Workplace Substance Abuse Program I.139 

10 CFR 707 

Within 30 Days of the NTP, and 

updated annually thereafter or when 

significant changes occur 

Approval 

182.  Workplace Substance Abuse Plan 

Reports 

I.139 

10 CFR 707 

Semi-annually Information 

183.  Employee Assistance Program 

Implementation Plan 

I.139 

10 CFR 707 

Within 30 Days of the NTP, and when 

significant changes occur 

Approval 

184.  Annual Report of Sales and Exchange 

Transactions 

41 CFR 102-39.75 Annually Information 
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185.  Property Furnished to Non Federal 

Activities 

41 CFR 102-36.295 Annually Information 

186.  Motor Vehicle Fleet Reports 41 CFR 102-34.345 

41 CFR 109-38.9 

Annually  Information 

187.  Basis of Estimate (BOE) Statements  Within 5 Days of Contract Award Information 

Basis of Estimate (BOE) Statements shall be at the same level of PWS pricing specified in the Section J, Attachment J-10, Exhibit Line Item 

Numbers.  The BOE documents shall support the Contractor's proposed prices by specifically identifying assumptions, as well as the resource 

quantities (labor hours, material quantities, etc.) and unit rates (labor rates, equipment rental rates, etc.) for all direct cost elements 

(direct labor, materials, equipment, ODC's, etc.). 

 


